
 

 واحد کوثر   ROفولادسازی به   واحدخطوط انتقال پساب از  پروژه  

 اسناد مناقصه تامین، اجرا، تست و راه اندازی 

 

 4از  1صفحه  4-1-18پیوست  -------------  شماره مناقصه:

 

 

 Y-001-02-157  کد مدرک : 

 

 

 

 اسناد و مدارک فنی: هجده وستیپ 

 اسناد فنی پایه 1-18

 مان یپ یاسناد فن  رینقشه ها و سا 4-1-18

  



 

 واحد کوثر   ROفولادسازی به   واحدخطوط انتقال پساب از  پروژه  

 اسناد مناقصه تامین، اجرا، تست و راه اندازی 

 

 4از  2صفحه  4-1-18پیوست  -------------  شماره مناقصه:

 

 

 Y-001-02-157  کد مدرک : 

 

:طراحی شده در پوشه نقشه ها و مدارک می باشد و لیست آن به شرح ذیل استنقشه های   

 

Utility & Process: 

• P&ID for RWTP OF ESP 

• CONTROL PHILOSOPHY(Brine Transfer line) 

• R.O. BRINE WATER TANK-PLAN, ELEVATION and SECTIONS-800 m³ 

• R.O. BRINE WATER PUMP STATION-PIPING ARRANGEMENT 

• Plan & Profile From -Blow Down Pipe Line 

• Plan & Profile From-Reject Pipe Line 

• Plan & Profile From-Permeate Pipe Line 

• PIPING MATERIAL SPECIFICATION FOR (PMS) 

• Transferlines_WaterGems 

• Brine Water Pumps -Data Sheet 

 

Electrical: 

• Single Line and Schematic Diagram for LV MCC Transfer Line 

• Earthing System Layout for Transfer Line 

• Pump Station Lighting System Layout for Transfer Line 

• Lighting & Socket Panel Single Line Diagram for Transfer Line 

• Cable Route for Transfer Line 

• Technical Specification for Cable Tray, Ladder, Conduit & Accessories Bulk Material 

• Technical Specification for Earthing And Lightning 

• Technical Specification for Lighting Distribution Panel 

• Technical Specification for Cables 

• Technical Specification for Lighting System And Socket 

• Technical Specification for AC UPS 

 

 

 



 

 واحد کوثر   ROفولادسازی به   واحدخطوط انتقال پساب از  پروژه  

 اسناد مناقصه تامین، اجرا، تست و راه اندازی 

 

 4از  3صفحه  4-1-18پیوست  -------------  شماره مناقصه:

 

 

 Y-001-02-157  کد مدرک : 

 

Automation: 

• Technical Specification for Control and Instrumentation for Transfer Line 

• Preliminary Automation Block Diagram for Transfer Line 

• Instrument List for Transfer Line 

• I/O List for Transfer Line 

• Instrument Datasheet for Transfer Line 

• Instrument & Control Location Layout for Transfer Line 

• Instrument & Control & Electrical Cable List for Transfer Line 

• Instrument & Control Cable Route for Transfer Line 

• Control Loop Diagram for Transfer Line 

• Instrument Hookup Drawing for Transfer Line 

• Control Logic Diagram for Transfer Line 

 

Civil & Structure: 

• EXCAVATION PLAN & SECTIONS 

• FOUNDATION DRAINGE PLAN & SECTIONS 

• FOUNDATION PLAN 

• FOUNDATION REINFORCEMENT PLAN & SECTION 

• RAW WATER TANK PLAN 

• SECTION C-C & REINFORCEMENT SECTION 

• SECTION D-D & REINFORCEMENT SECTION 

• WALL W1 & W2 VIEWS 

• REINFORCEMENT WALL W1 & W2 

• WALL W3 & W4 VIEWS & REINFORCEMENT WALLS 

• VIEW "A" & "B" & DETAILS 

• ROOF PLAN 

• ROOF REINFORCEMENT PLAN 

• HANDRAILPLAN & DETAILS 

• DETAIL "A" TO "D" 

• SECTION 2-2 TO 5-5 & REINFORCEMENT SECTIONS 

• LADDER & SUMP PLAN & DETAILS 

• DRAIN PIT PLAN & SECTIONS 
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